
Indiana Department of Transportation 
08-8-05 Posting Date 
Request for Proposals Notification 
Response Due Date:   08-29-05 
 
Summary of Items Included 
 
CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 

1. Archaeological Services  
2. Hazardous Materials Investigations and Remedial Plan Development  
3. Hazardous Materials Investigations 
4. Surveys of Karst Topography Features  
5. Air Quality Analyses  
6. Water Permitting  
7. NEPA Document Preparation  
8. Historic Bridges Inventory  
9. Geographical Information System Development  

 
CENTRAL OFFICE - GEOTECHNICAL ENGINEERING 
 

10. Statewide Geotechnical Services  
 
CENTRAL OFFICE – HIGHWAY OPERATIONS, STRUCTURAL ENGINEERING 
 

11. Inspection of Pin and Hanger Bridges  
12. Inspection of post tensioned concrete box girder bridges  
13. Underwater Bridge Inspections  
14. SR 912 Bridge Semi-annual Inspection and Testing  

 
CENTRAL OFFICE – ECONOMIC OPPORTUNITY SERVICES 
 
      15. Disadvantaged Business Enterprises Supportive Services   
 
Consultant Meetings and Communication Policy 
 
Please note the following policy concerning communication with the Department during the 
Request for Proposals (RFP) announcement and selection process: 
 

During the time period between advertisement and the announcement of final 
consultant selections for the RFP Selection Process, the Department will not 
communicate with consultants (or their agents) regarding the status of the selection 
process, or entertain any communications related to marketing, etc. When completed, 
selections are announced through the Department’s Website .  
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Permissible communications include project administration activities for authorized 
agreements, scope and negotiation activities for projects selected but not under 
contract, training or related activities, and technical or scope of services questions 
specific to projects posted with a programmatic group. 

 
Questions regarding the Letter of Interest format or requirements may be directed to:  
 
Jodi Williams at jwilliams@indot.state.in.us   

 
Mailing Instructions and Addresses
 
Firms interested in being considered for selection should respond by sending one (1) hardcopy and 
one (1) electronic copy on CD in pdf or tif format of a Letter of Interest for each item 
preferred to Jodi Williams, Legal Division Consultant Coordinator.  Letters of Interest must 
be received at both locations no later than 4:00 pm, Indianapolis time (CST) on August 29, 
2005, to be considered. 
 
Jodi Williams, Legal Division Consultant Services Coordinator 
100 North Senate Avenue, Room N730 
Indianapolis, Indiana 46204-2249 
 
 
Selection Procedures

 
The Department will directly select consultants for each of the fifteen (15) items listed above and 
further described herein based on a Letter of Interest (LoI).  The requirements for the LoI and the 
Consultant Selection Rating Form (Exhibit A below) that will be used to select consultants are 
shown below.   
 
Requirements for Letters of Interest  
 
A. General Instructions for Preparing and Submitting a Letter of Interest 
 

1. Provide the information requested in the Letter of Interest Content (Item B below), in 
the same order listed, in a letter signed by an officer of the firm. Do not send 
additional forms, resumes, brochures, or other material unless otherwise noted in the 
item description. 

 
2. Letters of Interest shall be limited to ten (10)  8½" x 11" single sided pages for 

Section A.1,  two (2) pages for the combined Key Staff and Project Approach (Item 
B.6 below) and one (1) page for an Affirmative Action Certification, unless 
otherwise noted in the Project Description.  The total limit is thirteen (13) pages. All 
pages including the transmittal letter count against the limit.   

3. Please adhere to the following requirements in preparing and binding letters of 
interest: 
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a. Please use a minimum font size of 12-point and maintain margins of 1" on all 
four sides.  All text shall be black type to facilitate machine copying. 

b. Page numbers must be centered at the bottom of each page. 
c. Use 8½" x 11" bond paper only, no glossy paper. 
d. Bind letters of interest by stapling at the upper left hand corner only.  Do not 

utilize any other binding system. 
e. Do not provide tabbed inserts or other features that may interfere with 

machine copying. 
 

4. Letters of interest must be received by 4:00 pm, Indianapolis time (CST) on the due 
date.  Responses received after the close of business on the specified due date will 
not be considered. 

 
B. Letter of Interest Content 
 

1. Provide the name, address and email address of the contact person authorized to 
negotiate for the associated work. 

 
2. List all proposed subconsultants, DBE/MBE/WBE status, and the percentage of work 

to be performed by the prime consultant and each subconsultant. Please review the 
DBE program and complete the form. Review the MBE/WBE program and complete 
the form. INDOT’s DBE/MBE/WBE Program Information is available at 
Department’s Website.  
 
Indiana Department of Administration’s Minority and Business Enterprises 
information is available at their website where a Listing of Certified Business 
Enterprise is available as an Excel List of Certified Companies”. 

 
3. Clearly indicate the firm’s total wages and salaries for the most recently completed 

fiscal year. (Consultant’s capacity will be limited annually to 20% of the relevant 
office’s annual consultant budget. Consultant’s capacity will also be limited annually 
to 200% of the consultant’s annual total wages and salaries). 

 
4. Remaining space within the ten (10) pages, Section A.1 may be utilized to provide 

personnel resumes, additional information concerning qualifications, etc.  The Key 
Staff listings in Section A.2 in the 2-page project approach should include names 
only - not resumes. 

 
 5. List the Project Manager and other key staff members, including key subconsultant 

staff.  Include project engineers for important disciplines and staff members that will 
be responsible for the work. 

 
Address the experience of the key staff members on similar projects, and the staff 
qualifications relative to the required item qualifications. 

 
6. Describe the capacity of your staff and their ability to perform the work in a timely 

manner, relative to present workload, and the availability of the assigned staff. 

3 of 30 

http://www.in.gov/dot/div/contract/pubs/dbe_program.pdf
http://www.in.gov/dot/div/contract/forms/dbe_cert.pdf
http://www.in.gov/dot/div/contract/pubs/mbe_program.pdf
http://www.in.gov/dot/div/contract/forms/mbe_cert.pdf
http://www.in.gov/dot/business/consultants/index.html
http://www.in.gov/idoa/minority/index.html/


 
 7. Provide a description of your Project Approach, not to exceed two pages. Confirm 

that the firm has visited the site and address your firm’s technical approach, 
understanding of the project, cost containment practices, innovative ideas and any 
other relevant information concerning your firm’s qualifications for the project. 

 
Items 1 thru 6 must be included within Section A.1, the 10-page body of the LoI.  Remaining space 
within the ten (10) pages may be utilized to provide personnel resumes or additional information 
concerning qualifications. 
 
INDOT’s Draft Consultant Prequalification Manual is available on Department’s Website.  
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Exhibit A 
 

Category Scoring Criteria Scale Score Weight Weighted 
Score

Outstanding Agreement Disputes.
No outstanding unresolved agreement disputes > 3 mos. old. 0

Outstanding unresolved agreement disputes more than 3 mos. old. -3
Historical Performance.

Timeliness score from performance database. 15 0
Quality/Budget score on similar work from performance database. 15 0

Quality/Budget score on all INDOT work from performance database. 10 0
Evaluation of the team's personnel and equipment to perform the project on time.

Availability of additional staff time. 2
Adequate available staff time to meet the schedule. 0

Insufficient available staff time to meet the schedule. -3
Technical expertise: Unique Resources & Equipment that yield a relevant added 
value or efficiency to the deliverable.

Demonstrated unique expertise and resources identified 
 for req'd services for value added benefit. 2

Expertise and resources at appropriate level. 0
Insufficient expertise and/or resources. -3

Rating of predicted ability to manage the project,  based on: experience in size,
complexity, type, subs, documentation skills.

Demonstrated experience in similar type and complexity. 2
Experience in similar type and complexity shown in resume'. 0

Experience in different type or lower complexity. -1
Insufficient experience. -3

Historical Performance of Firm's Project Management from database. 5 0
Understanding and Innovation that gives INDOT cost and/or time savings.

High level of understanding and viable inovative ideas proposed. 2
High level of understanding and/or viable inovative ideas proposed. 1

Basic understanding of the Project. 0
Lack of project understanding. -3

Location of assigned staff to office relative to project.
Within 15 mi. 1

16 to 50 mi. 0
51 to 150 mi. -1

151 to 500 mi. -2
Greater than 500 mi. -3

For 100% state funded agreements, non-Indiana firms. -3
Weighted Total 0

Title:

Date:

5 0

For categories that are not relevant to the particular agreement being evaluated leave the category score as N/A.  This 
is to be as documented in the RFP.

Team's 
Demonstrated 
Qualifications

20 0

Selection Rating for RFP No. ___, Item No. ___

The scores assigned above represent my best judgement of the consultant's abilities for the rating categories. Signed:

Approach to 
Project

Past 
Performance

Location

Project Manager

Capacity of 
Team to do 
Work

Consultant Name:                                                 Services Description:

10 0

15 0

5 0

Disputes
20 0
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Consultant Selection Rating Form Notes Specific to Use on this RFP 
 
1. Historical performance ratings will not be directly inputted from the database for this 

particular advertisement in recognition of the nature of these advertisements and due to 
the fact that only minimal information is available at this time for the majority of the 
firms and services involved.  This applies to the Past Performance category and to the 
historical performance part of the Project Manager category.  Instead, ratings will be 
assigned between 2 and -3 based on the professional experience of the individuals doing 
the scoring and based on feedback available from known references.  When no 
professional experience is available a neutral rating of 0 will be assigned. 

 
2. Location ratings will be assigned based on location of the consultant facility relative to 

the geographical coverage of the region for which the services are applicable. 

6 of 30 



CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 1. Archaeological Services 
 
Work Description: Selected consulting firm may perform some or all levels of investigation 

on an as-needed basis throughout the State for archaeological resources 
and must produce acceptable reports for resources in the project area, 
study area or area of potential effect 

 
Contract Type:   Negotiated Labor Rates 
 
Maximum Contract Amount:  $300,000.00, Federal funding involved. 
 
Term of Contract:   Three years  
      
Approximate No. of Projects:  50 
 
DBE Goal:    3% 
 
Required Qualifications:  

 
1. Demonstrated ability to meet or exceed the Code of Federal Regulations, 36 CFR 

Part 61, Appendix A in the area of Archaeology and 312 IAC 21-3-4. 
 
2. At a minimum, the firm must employ at least one (1) individual who meets the 

requirements at 36 CFR 61, Appendix A and 312 IAC 21-3-4. With respect to 
specializing in historic or prehistoric periods, this need not be the same individual as 
long as the above condition is met for each period. 

 
3. Demonstrated ability to conduct and complete required levels of acceptable 

surveys of archaeological work in accordance with Indiana Department of Natural 
Resources (IDNR) Division of Historic Preservation and Archaeology (DHPA) 
guidelines.  

 
4. Demonstrated knowledge of FHWA guidelines and regulations relative to 

archaeological analysis of transportation projects. 
 

5. Identify total number of staff personnel available for field work during the field 
work season. It should include the number of field crews, number of persons in 
each crew and make up of the field crew (labor classifications).   
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 2. Hazardous Materials Investigations and Remedial Plan  

Development  
 
Work Description: The selection consultant will perform investigations and/or planning for 

remediation of suspected hazardous materials found on Indiana 
Department of Transportation (INDOT) facilities on an as-needed basis 
throughout the State. Indiana Department of Environmental Management 
(IDEM) requires that petroleum and other hazardous waste contaminated 
sites be cleaned-up according to EPA and IDEM regulations and rules. 
The major regulations and statutes governing these activities are, but not 
limit to; 29 CFR 1910, 40 CFR 302, 327 IAC 2, IC 13. IDEM requires 
Initial Site Characterization, Further Site Investigations, Corrective Action 
Plans (CAPs), and Quarterly Monitoring (groundwater sampling and 
analysis), and requires these activities be accomplished in a timely 
manner, usually giving INDOT 45, 60, or 90 days to comply. This 
agreement DOES NOT include any construction costs to actually 
implement the CAPs or remediation (to cleanup the sites), it only includes 
investigation, plans for remediation, and monitoring. 

 
   The work will be to expeditiously determine whether hazardous waste 

potential exists at various INDOT facilities.  If testing determines that a 
hazardous substance is present, the consultant will develop a plan for 
remedial action.  The specific services to be performed will include:  

 
o Preliminary Site Investigations 

 Analyze and identify unknown substances and their properties, 
 Perform field sampling to identify type and extent of contamination, 
 Prepare report stating whether a hazardous waste is present and 

provide an estimate of the cost to conduct a detailed site investigation 
and to remedy the situation. 

o Detailed Site Investigations 
 Perform comprehensive investigations to determine the 

characteristics and extent of contamination, 
 Investigations to be fully coordinated with the appropriate regulatory 

agencies, mainly IDEM, to ensure that the methodology of the 
investigation meets all regulatory requirements, 

 Characterize the type and extent of the contamination, usually 
monitoring wells will be installed to determine ground water 
contamination, 

 Prepare report stating the severity of the contamination and the 
feasibility and estimate of the costs of remediation. 

o Hazardous Waste Management Plans 
 The Plan brings together the strategy for remedial action for the 

facility.  The elements of the Plan are as follows: 
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(a) The Detailed Site Investigation 
(b) Environmental Fate/Risk Assessment 
(c) Feasibility Study of the alternatives for the remedial action 
(d) The Remedial Action Plan   

 The hazardous waste management plan is to be developed in full 
cooperation with the appropriate regulatory agencies. 

o Consultant shall be responsible to safely dispose of the samples, and the cost 
to dispose of the samples is to be included in the price of the tests. 

o Consultant shall comply with all appropriate regulations/guidance concerning 
sampling, testing, storage, and disposal of samples. 

 
Contract Type:   Negotiated Labor Rates  
 
Maximum Contract Amount:  $ 500,000.00, Funding is 100% State  
 
Term of Contract:   Two years 
     Option to renew one time for both time and money at 

INDOT’s discretion. 
 
MBE and WBE Goals:  7% MBE, 10% WBE 
 
Required Qualifications: The consultant should have experience in all facets of hazardous 

materials investigations, remedial action plans, hazardous 
materials handling, sampling, laboratory testing, and disposal. The 
consultant should possess a thorough understanding of hazardous 
materials investigation and remediation project development 
process. 

 
The following information shall be included in the letter of interest for this item: 
 

• Evidence of past experience in hazardous materials investigations.  
• Evidence of past experience in remedial design of hazardous materials sites. 
• Evidence of qualified staff to perform the work necessary in a timely manner. 
• Evidence that the firm is registered to perform work in the State of Indiana. 
• Qualifications of the team leader. 
• Organization of the project team and evidence of understanding how the team will 

perform the scope of services desired. 
• Location of offices. 
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 3. Hazardous Materials Investigations 
 
Work Description: The selected consultant will, on an as-needed basis throughout the State, 

conduct Phase I and Phase II Environmental Site Assessments (ESA) of 
properties adjacent to INDOT projects whose operations may have 
impacted the Right of Way. 

 
The Screening and Phase I ESA are investigations into the current and/or 
past practices using readily available regulatory data bases as well as 
historical sources including but not limited to aerial photographs, fire 
insurance maps, land title records, topographic maps, local (city and/or 
county) directories, zoning/land use records, etc. to assess the overall 
likelihood of involvement of hazardous substances and/or petroleum 
products which may have occurred on a given parcel of land. If the 
Screening or Phase I indicate a significant level of concern with 
involvement of regulated substances, then a Phase II ESA may be 
required. 

 
The Phase II ESA is an intrusive investigation in which soil and/or 
groundwater samples are obtained and analyzed in conformance with 
Environmental Protection Agency (EPA) protocol, particularly SW-846 
methodologies. In some situations non-intrusive test methods will be 
utilized and may include geophysical surveys such as ground penetrating 
radar or similar methods. 

  
Contract Type:   Negotiated Labor Rates 
 
Maximum Contract Amount:  $300,000.00, Federal funding involved. 
 
Term of Contract:   Three years 
      
Approximate No. of Projects:  40 
 
DBE Goal:    15% 
 
Required Qualifications: Consulting firms submitting proposals to perform ESA Screening, 

Phase I ESA and/or Phase II ESA shall have at least one person on 
staff that meets the following criteria: 

 
Education - The person shall have an Associates Degree, Bachelor of 
Science Degree or Bachelor of Arts Degree in engineering, 
chemistry, geology or closely related field. 

 
Qualifying Experience - Three years experience in conducting ESAs, 
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with a Bachelor’s degree or two years with a graduate degree and the 
successful completion of at least two Phase I ESAs and two Phase II 
ESAs. Or, ten years experience in conducting ESAs, with an 
Associates Degree. 
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 4. Surveys of Karst Topography Features 
 
Work Description: The selected consultant will perform Karst studies, on an as needed basis  

throughout the State, for the purpose of delineating guidelines for 
construction of transportation projects in Karst regions of the State. The 
studies include identification and treatment of drainage in karst regions. 
Karst areas are regions characterized by the presence of limestone or other 
soluble rocks, where drainage has been largely diverted into subterranean 
routes. Sinkholes, sinking streams, large springs, and caves dominate the 
topography of such areas. 

 
Contract Type:   Negotiated Labor Rates 
 
Maximum Contract Amount:  $200,000.00, Federal funding involved. 
 
Term of Contract:   Three years 
      
Approximate No. of Projects:  8 
 
DBE Goal:    15% 
 
Required Qualifications:  

 
The consultant firm must show experience in karst studies. One way this can be 
demonstrated is to have undertaken at least one karst study that complies with 
INDOT Karst Memorandum of Agreement (MOU). INDOT will accept other proof 
of capability on a case by case basis.  This should include showing the ability to 
identify, study and design treatment of draining in karst regions related to the 
construction of transportation projects.  The consultant firm must be able to identify 
and characterize karst features and their relationships utilizing maps, dye-tracing, 
and/or other geotechnical information to determine subsurface flow of water in the 
project area and surface drainage patterns of the area.  The consultant firm must be 
able to demonstrate that they can calculate estimates of annual pollutant loads from 
the highway and drainage within the rights-of-way, including prior to, during and 
post construction estimates.  The consultant firm must be able to demonstrate the 
ability to design and treat highway runoff to meet the standards of the monitoring 
and maintenance plan.  
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 5. Air Quality Analyses 
 
Work Description: The selected consultant will perform air quality analysis on an as needed 

basis  throughout the State for highway projects where construction causes 
an increase in traffic sufficient enough to create an impact on the 
surrounding air quality. The analysis must quantify these impacts for 
carbon monoxide only in non attainment areas. 

  
Contract Type:   Negotiated Labor Rates 
 
Maximum Contract Amount:  $50,000.00, Federal funding involved. 
 
Term of Contract:   Two years 
     Option to renew for one additional year and up to an 

additional $25,000 at INDOT’s discretion. 
      
Approximate No. of Projects:  10 
 
DBE Goal:    None 
 
Required Qualifications:  
 

Consulting firms submitting proposals must have at least one person on staff that 
meets the following requirements: 
 
Education - The analyst shall have a Bachelor of Science degree in Engineering, 
Environmental Sciences or Meteorology, including three 3-hour courses relating to 
Air Quality (i.e., Meteorology, Engineering Principles or Dispersion Modeling); or a 
Bachelor of Arts degree with course work related to Transportation Planning, at least 
one 3-hour course in computer sciences. 
 
Qualifying Experience - Three years with a Bachelor of Science or Bachelor of Arts 
degree or two years with a graduate degree (one year if research or dissertation was 
related to Air Quality principles). 
 
Qualifying experience is considered to be work associated with Air Quality 
principles and modeling techniques and must include the following: 
 
1.  Research or documentation which demonstrates knowledge of air pollution 

meteorology, dispersion modeling and engineering principles. 
 

2.  Affiliation with a professional society related to Air Quality. 
 
3.  One year experience in the use of current USEPA and FHWA accepted 
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computer models (i.e., mobile source emissions model and dispersion model) 
in the assessment of impacts of construction projects on the ambient air 
quality, including mitigation measures as required by the Clean Air Acts 
Amendments of 1990. 
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 6. Water Permitting Services 
 
Work Description: The selected consultant will prepare and obtaining water permits for INDOT 

projects on an as needed basis  throughout the State.  The types of permits 
that will be required include the following: Army Corps Section 404/10 
Permits, Coast Guard Permits, Construction in a Floodway Permits, Lake 
Preservation Act Permit, Navigable Waterway Permit, Rule 5 Permit, and 
Section 401 Water Quality Certification. 

 
Maximum Contract Amount:  $250,000.00, Federal funding involved 
 
Contract Type:    Negotiated Labor Rates 
 
Term of Contract:  Two years 
 
Approximate No. of Projects: 100 
 
DBE Goal:   15% 
 
Required Qualifications: Demonstrated experience in water permitting  
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 7. NEPA Document Preparation 
 
Work Description: The selected consultant will develop the environmental analyses on an as 

needed basis  throughout the State by working closely with the engineers 
responsible for the development of engineering assessment reports. This will 
entail the selected Consultant attending the initial field meeting to aid the 
engineers in identification of sensitive environmental concerns.  

 
Based on the engineering analyses and Engineer’s Report, the selected 
consultant will be responsible for all activities required to successfully 
complete the environmental documentation required by the National 
Environmental Policy Act (NEPA). 
 
The consultant will be responsible for holding any necessary public 
meetings, coordination meetings and resource agency meetings. 
 
The consultant will act as INDOT’s representative at any hearings held on 
the assigned projects.  

 
Contract Type:   Negotiated Labor Rates 
 
Maximum Contract Amount:  $1,500,000.00, Federal funding involved 
 
Term of Contract:   Two years 
     Option to renew one time for both time and money at 

INDOT’s discretion. 
      
Approximate No. of Projects:  40 
 
DBE Goal:    15% 
 
Required Qualifications:  
 

1.  Education - The firm must have a graduate of a college or university with a 
bachelor’s degree within the field of environmental science, planning, engineering or 
a closely related field. 

 
2. Qualifying experience - The firm must have an individual who has three years work 

experience with a Bachelor of Science or Arts degree or two years work experience 
with a Master of Science or Arts degree in order to have qualifying experience. 

 
 

Qualifying experience is considered to be work and training having to do with the 
preparation and coordination of acceptable Environmental Assessments and Environmental 
Impact Statements or Categorical Exclusions. "Acceptable" means documents that have been 
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formally accepted by INDOT or transportation agencies in other states and FHWA; and, for 
CEs, must be approved documents with minimum comments or revisions. CEs that require 
multiple revisions and resubmissions will not be considered acceptable as a prequalified 
document. Acceptable documents must meet all the requirements for environmental 
documentation spelled out in the Environmental  Manual, FHWA Guidance and other 
applicable Federal and state regulations and laws. 
 
Qualifying experience must also include the following: 
 
1.  Project manager must have successfully completed INDOT’s NEPA training. 
2.  A.  The project manager must have specific experience in preparation or staff 

member(s) with specific experience in EA/EIS preparation. 
B.  Project manager or staff member(s) with specific experience in preparation of 

at least four (4)  CEs  - these must meet the requirements specified above. 
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 8. Historic Bridges Inventory 
 
Work Description:  
 

The selected consultant firm will provide professional services for a study of bridges 
(under INDOT jurisdiction, other public agency jurisdiction, and those located on other 
public property) in the State built through 1965.  The goal of this study is the 
identification of bridges in Indiana that are included in, or eligible for inclusion in, the 
National Register of Historic Places (NRHP), including their historic context.  The 
information will be utilized by INDOT, the Federal Highway Administration Indiana 
Division (FHWA Indiana), and the Indiana State Historic Preservation Officer (INSHPO) 
to allow for opinions of NRHP eligibility.  Further recommendations shall be made 
regarding each bridge’s uniqueness or typicality as a particular bridge type and regarding 
suitability for preservation.   
 
The study will be divided into two phases with one (1) consultant being selected to carry 
out both phases.  Phase I of the study will focus on bridges (approximately 3443 bridges) 
constructed through 1942.  Phase II of the study will focus on bridges (approximately 
3856 bridges) constructed from 1943 through 1965.  The Phase I and Phase II evaluations 
may be completed consecutively or concurrently.  The Phase I evaluations are more 
critical given that many of these bridges are eligible for the NRHP and many of these 
structures have been lost in recent years.  Phase I of the study shall be accomplished in 
one (1) year from the Notice to Proceed.  Phase II of the study shall be accomplished in 
two (2) years from the Notice to Proceed.  
 
Part 1 of the Agreement will extend through Task 4. Part 1 will be compensated on a cost 
plus fixed fee basis. The scope of work for succeeding tasks shall be finalized as the 
current task is completed. Task 4 must include all bridges built through 1942 (minimum) 
and built through 1965 (desirable). However; Phase I of the study shall be accomplished 
in one (1) year from the Notice to Proceed 
 
The consultant shall at a minimum have sufficient staff that meet the Secretary of the 
Interior’s Historic Preservation Professional Qualification Standards for Architectural 
History, Engineering, Historic Architecture, Historic Preservation, or History published 
in the Federal Register at 62 FR 33,707 through 33,723 on June 20, 1997 to perform the 
work in a professional manner within the desired timeframe.  The qualifications define 
the minimum education and experience required to perform identification, evaluation, 
registration, and treatment activities.  Preferably this staff will also have a strong 
background in the history of bridge structures of all specified time periods as outlined in 
detail in the Statement of Interest section of this RFP.   
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DRAFT SCOPE OF WORK 
 
Task 1.  Develop Contextual Study of Historic Bridges in Indiana—The consultant shall 
develop a historic context study for bridges in Indiana.  This study should include a 
history of settlement and transportation in Indiana with an emphasis on automobile 
transportation and bridge engineering and design.  The study should include a context for 
the historical development of transportation networks and systems at the local, regional, 
and state levels.  The study shall also include a history of the evolution of the Indiana 
State Highway Commission into the Indiana Department of Transportation.   
 
Research efforts shall include, but not be limited to, a review of the secondary literature, 
interviews with bridge engineers, and a review of INDOT’s annual reports, bridge 
maintenance files, and bridge construction drawings.  Consultation of county and 
municipal files shall also be completed as appropriate.  Attention shall also be given to 
important bridge designers and builders (public and private sector) of Indiana’s bridges.  
Federal, inter-state, county, and municipal public works construction campaigns shall 
also be studied.  In addition, attention shall be given to the development of various 
interstate highway associations over the years.  Roadways with such associations include 
the National Road, the Lincoln Highway, and the Dixie Highway.  
 
The completed historic context study will be a narrative that includes a history of 
transportation, a history of INDOT, a history of bridge technology, and an understanding 
of bridge typology including structural configurations and building materials.  The study 
shall examine these issues up to present times.  
 
Task 2.  Develop Methodology for Bridge Inventory—It is not feasible or practical to 
field survey all of the bridges built through 1965.  The consultant should develop a 
method for separating the bridge population into subgroups based upon type/level of data 
needed for their evaluation.  The consultant shall also establish a procedure for 
addressing previously evaluated bridges and State and National Register eligible/listed 
bridges.  The consultant shall identify and present rationale for what type of data will be 
needed for the evaluation of each bridge subgroup.  The consultant shall develop and 
discuss procedures for how the data will be collected and documented for each subgroup. 
  
 
Task 3.  Develop Evaluation Criteria for National Register Eligibility—Using the 
Historic Context and National Register Criteria for Evaluation, the consultant shall 
develop bridge evaluation criteria and implementation procedures. 
 
Task 4.  Conduct Bridge Inventory—The consultant shall collect bridge inventory data 
for all subgroups, including field survey and photo documentation for those bridges 
identified for intensive field survey.  The consultant shall develop a Historic Bridge 
Inventory Database for all bridges built prior to and including the year 1965.  The 
Database will include relevant National Bridge Inventory (NBI) data elements and 
additional relevant fields (e.g. unique design features, Indiana Historic Sites and 
Structures [IHSS] inventory numbers, National Register eligibility determinations, GPS 
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data, etc.) not included in the NBI.  The Database must be recorded electronically in 
Access with Excel spreadsheet export capability.  Identification of selected NBI data 
elements and new data elements not presently in the NBI must be coordinated with 
INDOT, FHWA Indiana, and INSHPO.   
 
Task 5.  Analyze Inventory Data to Make Eligibility Determinations—The consultant 
shall apply evaluation criteria to identify and recommend bridges potentially eligible for 
the National Register of Historic Places.  The consultant shall prepare a brief summary 
report providing documentation of the rationale for determination of the significance of 
all the bridge subgroups.  This summary will include rationale for decisions of potential 
eligibility as well as decisions of non-eligibility.  National Register eligibility status shall 
be a field in the Historic Bridge Inventory Database.           
 
Task 6.  Develop Criteria for Identification of “Select” and “Non-Select” Bridges—All 
bridges that are listed in the NRHP or are determined to be eligible for inclusion in the 
NRHP will be further evaluated and placed into one of two categories, “Select” or “Non-
Select” bridges, as outlined in the Programmatic Agreement among the Federal Highway 
Administration, the Advisory Council on Historic Preservation, and the Indiana State 
Historic Preservation Officer Regarding the Management and Preservation of Indiana’s 
Historic Bridges (Agreement) that is currently under development.  “Select” bridges will 
include the bridges that are the best examples of their type in Indiana and are suitable 
candidates for preservation.  “Non-Select” bridges will include those bridges that may 
not be the best examples of a bridge type or are not suitable candidates for preservation.   
 
Using the Historic Context, National Register Criteria for Evaluation and the data in the 
Historic Bridge Inventory Database, the consultant shall develop “Select” and “Non-
Select” evaluation criteria and implementation procedures. 
 
Task 7.  Analyze Inventory Data to Make “Select” and “Non-Select” Determinations—
The consultant shall apply “Select” and “Non-Select” criteria to identify and recommend 
bridges for each category.  The consultant shall prepare a brief summary report providing 
documentation of the rationale for determination of the status of each of the bridges.  
This summary will include rationale for decisions of “Select” and “Non-Select” status.  
“Select” and “Non-Select” status shall be a field in the Historic Bridge Inventory 
Database.              
 
Task 8.  Public Involvement—This task shall be undertaken concurrently with the 
previous tasks as appropriate.  Information from this study will be presented to the 
public, including special interest groups, local governments, and other historic 
preservation and transportation stakeholders, for comment and input several times during 
the course of the work.  Specific special interest groups that shall be included in the 
public input process include the Historic Bridge Task Group (A group established by 
FHWA Indiana to develop the Agreement.  The group includes representatives from 
Historic Landmarks Foundation of Indiana [HLFI], the Historic Spans Task Force, 
INSHPO, INDOT, the Advisory Council on Historic Preservation, the Indiana 
Association of County Commissioners, the Indiana Association of County Highway 
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Engineers and Supervisors, the Indiana Local Technical Assistance Program, and Senator 
Lugar's Office) and the Historic Spans Task Force (A group established by HLFI that 
works to safeguard historic bridges). 
 
The consultant shall, as directed by INDOT, prepare presentations and materials to utilize 
in outreach to the public.  Whether the consultant or INDOT’s Public Hearings staff will 
present these materials will be at INDOT’s discretion.  Key decision making points 
where comments from the general public will be solicited include: 
 

• Review of the list of National Register Eligible and Non-Eligible Bridges 
• Review of the “Select” and “Non-Select” criteria  
• Review of the list of “Select” and “Non-Select” Bridges 

 
Task 9.  Supply Information for Creation of a Project Website—This task shall be 
undertaken concurrently with the previous tasks as appropriate.  As part of the public 
involvement campaign, the consultant shall aid INDOT’s Systems Technology staff, as 
directed, with the creation of a project website.  The level of involvement by the 
consultant for the website creation will be at INDOT’s discretion.  The maintenance of 
the website will be the responsibility of INDOT. 
   
Task 10.  Meetings and Project Milestones—Upon contract award, the consultant shall 
meet with INDOT, the consultant, FHWA Indiana, and INSHPO to review the scope of 
services, schedule, and deliverables for the project.  After this kick-off meeting, the 
consultant shall develop a refined schedule with meetings and project milestones 
outlined.  Events for which meetings shall be held will include the completion of 
specified tasks in the study.  Meetings may be waived, or others required, by INDOT.  
The consultant will provide INDOT with weekly progress reports via email.    
 
Task 11.  Development of  the Agreement—The consultant may be called upon to assist in 
the preparation and completion of the Programmatic Agreement among the Federal 
Highway Administration, the Advisory Council on Historic Preservation, and the Indiana 
State Historic Preservation Officer Regarding the Management and Preservation of 
Indiana’s Historic Bridges.  Execution of this task would be closely coordinated with 
INDOT, FHWA Indiana, INSHPO, and the Historic Bridge Task Group.   

  
Contract Type:  Cost plus Fixed Fee, Federal funding involved 
 
Term of Contract:  Two years 
 
DBE Goal:   None 
 
Required Qualifications: 
 

Consultant Qualifications and Prior Experience – Include a discussion of qualifications 
and recent related experience of the key personnel in your firm who will be assigned to 
work on this project.  Include your firm’s experience only if persons who will work on 
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this project contributed to that experience.  Emphasis should be placed on experience 
directly applicable to this project by persons in your firm who will be actively engaged in 
this project and who will play a significant role.  
 
Project Statement and Schedule – Provide a statement of your understanding of the work 
elements involved in this project with an outline of your proposal to achieve each work 
element.  Provide a schedule for your anticipated work on this project, including 
projected dates of major milestones. 
 
The consultant must have expertise, knowledge, and understanding in these areas: 
 

• Demonstrated experience conducting large-scale historic resource surveys  
• Demonstrated experience evaluating recent past resources (those structures built 

within the past 50 years), with an emphasis on transportation related resources  
• Demonstrated experience developing statewide historic contexts  
• Demonstrated knowledge and familiarity with the development of bridge 

materials and construction techniques 
• Demonstrated experience conducting NRHP evaluations for bridges 
• Demonstrated knowledge and familiarity of National Bridge Inventory (NBI) data 
• Demonstrated knowledge and familiarity of geographic information system (GIS) 

data gathering techniques for field survey 
• Demonstrated experience with public involvement techniques and procedures for 

large-scale historic resource surveys 
 
Provide resumes for all key personnel (including any sub consultants).  Key personnel 
must have degrees and demonstrated experience in Architectural History, Engineering, 
Historic Architecture, Historic Preservation, or History.  Key personnel must demonstrate 
knowledge of the history and technology of bridge building and design.  Overall team 
experience in conducting similar historic bridge inventories and/or developing 
management plans for historic bridges for transportation agencies is highly desirable. 
  
Provide three references (name and phone number) from other State DOTs that have 
first-hand knowledge of the project manager’s competency to manage a project of this 
caliber.  INDOT reserves the right to request information from any references so named.  
  
 
Provide a list of up to ten (10) projects completed within the last five (5) years or 
currently in progress that are directly relevant to this project.   
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CENTRAL OFFICE – ENVIRONMENTAL SERVICES 
 
Item No. 9. Geographical Information System Updating and Expansion 
 
Project Description:  There are currently about 220 layers contained in the state-wide GIS.  

Updated aerials need to be added, the existing layers need to be updated, and 
new layers added as needed.  Additional layers will be extracted from 
existing datasets and incorporated into the GIS after revising/updating/adding 
the metadata.  The consultant will coordinate with the POLIS Center, the 
clearinghouse for distributing geographic information system data, as the 
Geographic Information System Atlas for Indiana is created and 
disseminated.  The information will be made available in three formats: (1) 
simple HTML files that allow users with low-speed Internet connections 
(such as modems) to access short descriptions of the layers and their 
metadata; (2) Macromedia Flash applications that allow users with high-
speed connections to view images of the layers, access associated metadata, 
and download files; and (3) an ArcIMS application that will allow users with 
high-speed connections in interact with the data and create their own 
customized maps.  As individual layers are approved for release by INDOT, 
they will be placed on the Indiana Geological Survey website in each of these 
three formats. 

 
Contract Type:  Negotiated Labor Rates 
 
Term of Contract: Two years 
   Option to renew one time for both time and money at INDOT’s discretion. 
 
Maximum Contract Amount: $250,000.00, Federal funding involved. 
 
Existing GIS:  Existing GIS are available on IGS’s website at 

http://adamite.igs.indiana.edu/arcims/statewide/index.html
 
DBE Goal:  None 
 
Qualifications: Demonstrated experience in GIS and revising/updating/adding the metadata. 
 
Deliverables: Update all existing and adding additional GIS layers completed within two years 

of notice to proceed.  
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CENTRAL OFFICE – GEOTECHNICAL ENGINEERING  
 
Item No. 10. Statewide Geotechnical Services 
 
Work Description: The selected consultants will perform Geotechnical Investigations on an as 

needed basis throughout the State.  This geotechnical investigation includes 
the subsurface investigation for roadway, bridges, retaining structures, 
landslides, pavement subgrade, mine subsidence, and other special 
foundation investigations. This is normally done by performing borings, field 
testing, laboratory testing and performing engineering analysis and 
recommendation to aide in the preliminary and final design as well as during 
construction of a project in locations within the State of Indiana.    

  
Geotechnical Consultants will be selected to perform Geotechnical 
Investigations at various locations throughout the State.  One specialty 
contract work will include static and dynamic load tests, integrity testing, 
etc. on piles and drilled shafts during design and construction.  These 
Consultants will be chosen based on a merit list which will be developed 
using INDOT Selection Rating Criteria.  No one Consultant can have 
contracts more than 20% of the total Geotechnical Consultants Services 
Budget. 

             
Contract Type:   Negotiated-Unit Prices, Federal funding involved. 
 
Maximum Contract Amount:  One (1) contract @ $300,000.00 
     Five (5) contracts @ $700,000.00, each 
     Three (3) contracts @ $400,000.00, each 
 
Term of Contract:   Two years 
     Option to renew one time for both time and money at 

INDOT’s discretion. 
 

Approximate No. of Projects:  Approximately 20 projects for each contract  
 
DBE Goal:    10% 
 
Required Qualifications:  All consultants should be from the list of INDOT Approved 

Geotechnical Consultants who have completed at least 5 
projects (Consultant should attach a list of 5 projects) in 
Indiana and reviewed by INDOT Geotechnical Section 
within last five years.  

  
  

 
 
 
 CENTRAL OFFICE  -  HIGHWAY OPERATIONS, STRUCTURAL ENGINEERING 
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Item No. 11. Inspection of Pin and Hanger Bridges 
 
Work Description:   A Consultant will be required to perform In-Depth Inspections and Testing 
of Indiana Bridges with Pin and Hanger Connections. 
 
The work shall involve conducting:   In-Depth Inspections and Testing of eight (8) INDOT 
Bridges, four (4) Toll Road Bridges, and three (3) bridges that belong to other entities, with Pin 
and Hanger Connections  
 
The testing shall be conducted using Ultrasonic (UT) Inspection methods, and other Non-
Destructive methods as needed, by an American Society of Non-Destructive Testing (ASNT) 
Level-III Ultrasonic Inspector, working in close consultation with a qualified NBIS Team Leader 
Bridge Inspector, who is a Professional Engineer, licensed in the State of Indiana.  
 
This work will need to be performed in compliance with INDOT, FHWA, AASHTO, and NBIS 
requirements. 
 
Contract Type:                                     Negotiated Labor Rates, Federal funding involved. 
     
Term of Contract:   One year    
 
Approximate No. of Projects:   One Inspection Project, involving up to 13-bridges. 
 
DBE Goal: 5% 
 
Required Qualifications:  Consultant must have engineers and assistants on staff that are 
Qualified NBIS Inspection Team Leaders, experienced and proficient at conducting In-Depth, 
Arms-Length Inspections of Pin and Hanger Type Connection Details.  The Consultant must also 
have Non-Destructive Testing Technicians on staff, or available that are qualified and have 
extensive field testing experience on bridge details in general and the Pin and Hanger Type 
Connection Details in particular, and which they have worked closely with in the past on similar 
projects. 
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CENTRAL OFFICE  -  HIGHWAY OPERATIONS, STRUCTURAL ENGINEERING 
 
Item No. 12 Inspection of Post Tensioned Concrete Box Girder Bridges 
 
Work Description:    In-Depth Inspection of Nine Bridges: 

                  INDOT’s Post-tensioned Concrete Box Girder Bridges, 
      (Cast-in-place and Segmental type construction) 

 
It is anticipated that this will be a two year contract with the option to extend the contract twice, 
each for an additional two-year period.  (INDOT’s Plan of Action for these bridges calls for a 6-
year inspection cycle, involving 3-In-Depth Inspections, done by Consultants, in addition to 3-
Biennial Visual Inspections conducted by INDOT Inspectors.) 

 
A Consultant shall be required to perform In-Depth Inspections and NDT of selected portions of the 

following bridges. 
 
26-79-6961 EBL      over the Wabash R. & CSX & N&S RR………………has had Past Consultant Inspection 
26-79-6961 JWBL   over the Wabash R. & CSX & N&S RR………………has had past Consultant Inspection 
47-61-6570               over Turkey Run………………………………………..No prior Consultant Inspection 
136-86-6086 A         over the Wabash River…………………………………No prior Consultant Inspection 
I70-86-6426 C          I70 WB Ramp over I-70……………………………….has had Past Consultant Inspection 
I465-117-6463 A      I70 WB Ramp over I-465 & E. 21st Str………………..has had Past Consultant Inspection 
(912)I80-5-7823       SR-912 EBL Ramp over I-80, SR-912 & Ramps……..No prior Consultant Inspection 
(912)I80-5-7828       SR-912 WBL Ramp over I-80, SR-912 & Ramps…….No prior Consultant Inspection 
50-40-0917 C           over the Vernon Fork of the Muscatatuck River……..No prior Consultant Inspection 
 
These Post-tensioned Concrete Box Girders are considered as “Confined Spaces”, and proper 
confined space regulations will need to be followed during all interior inspection and/or testing 
operations.  In addition, these bridges are classified as “COMPLEX Bridges” as outlined in the 
2005 NBIS Regulations. 
 
This 1st Phase Inspection will primarily be a visual inspection of the interior and exterior 
surfaces, along with a “profile” survey along the length of each bridge to check for any sags or 
deflections.   
 
Some selected NDT will be conducted as determined at a Scoping Meeting with the selected 
Consultant, however most NDT will wait until later phases and shall be based on the finings of 
this 1st Phase work. 
 
A plan for testing and monitoring bridge I70-86-6426C along with a possible “salvage plan” will 
be developed to take advantage of the removal of this bridge, to learn how +-28 years of service 
have affected the post-tensioning elements of this first-generation post-tensioned bridge.  This 
information will help in the overall evaluation of the remaining INDOT bridges of this type.  
 
A comprehensive Inspection and NDT Plan will be developed for use in the following two-
Phases of the In-Depth Inspections, as well as for future six-year inspection cycles.  A cost 
estimate will be made to conduct the following two-Phases, so that INDOT can make appropriate 
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budget arrangements. 
 
This work shall be performed in compliance with INDOT, FHWA, AASHTO, and NBIS 
requirements. 
 
Contract Type: Negotiated Labor Rates, Federal funding involved. 
    
Term of Contract:  This will be a contract for a period of two (2) years.   An option to renew 

and renegotiate the contract two times for future re-inspections in two-
years and four-years from the original inspection may also be 
incorporated, in order to complete an entire “6-year In-Depth Bridge 
Inspection Plan” for these bridges. 

 
Approximate No. of Projects:   One Inspection Project, involving 9-bridges. 
 
Existing Plans:     Existing plans are available in the Records Unit of the Division of Design, 
                             Room N642. 
 
Existing Studies:   Existing In-Depth Inspection Reports are available in: 
                              1. the Central Office Bridge Inspection Unit, Division of Program  
                                  Development. 
                              2. the District Bridge Inspection Offices that are responsible for these  
                                  bridges. 
 
DBE Goal: 5% 
 
Required Qualifications:  Consultant must have engineers and assistants on staff that are Qualified 
NBIS Inspection Team Leaders and experienced and proficient at conducting In-Depth, Arms-Length 
Inspections of Concrete Post-Tensioned Box Girder Bridge Structures, and Confined Space Inspections. 
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CENTRAL OFFICE  -  HIGHWAY OPERATIONS, STRUCTURAL ENGINEERING 
 
Item No. 13 Underwater Bridge Inspections 
 
Work Description:    INDOT Underwater Bridge Inspections 

  
A Consultant will be required to perform Underwater Bridge Inspections on all of INDOT’s Bridges that 
come due for these types of Inspections over a six-year period, in order to keep INDOT in compliance 
with the National Bridge Inspection Standards, (NBIS). 
 
This contract will entail the Underwater or In-water Inspections of 300 to 340 INDOT bridges and any 
needed re-inspections that come due over the period of the contract. 
 
An NBIS Qualified Team Leader MUST be present, and actively participating in all of the inspections 
and he MUST be a Professional Engineer licensed in the State of Indiana. 
 
This work will need to be performed in compliance with INDOT, FHWA, AASHTO, and NBIS 
requirements. 
 
Contract Type: Negotiated Unit Prices, Federal funding involved. 
  
Term of Contract: Two years with an option to renew two times for both time and money at 

INDOT’s discretion. 
 
Approximate No. of Projects:   One Inspection Project, involving 300 to 340 bridges. 
 
DBE Goal: None  
 
Required Qualifications:  The Consultant MUST have Certified Divers that are NBIS Qualified Team 
Leaders.  At least one of the Team Leaders MUST be a Professional Engineer licensed in the State of 
Indiana, and this diver MUST be present and actively participating in all of the inspection operations in 
the water at each bridge.   
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CENTRAL OFFICE  -  HIGHWAY OPERATIONS, STRUCTURAL ENGINEERING 
 
Item No. 14 SR 912 Bridge Semi-annual Inspection and Testing 
 
Work Description:    In-Depth Monitoring Inspection and Selected Testing: 
SR-912  Bridge & 4-Ramp Bridges over the Indiana Harbor Canal 

 
A Consultant will be required to perform In-Depth Monitoring Inspections of selected portions 
of the bridge(s). 
 
The work shall involve conducting:   In-Depth Monitoring Inspections of selected “Hot spots” on 
the exterior and interior of the Post-Tensioned Concrete Box Girders of these structures, that 
were identified in the 2004-2005 Inspection and Testing project on these bridges.   In addition, a 
limited amount of selected Non-Destructive Testing shall be done to expose and evaluate the 
condition of the grout and post-tensioning stands in the bridges.  This work will need to be 
performed in compliance with INDOT, FHWA, AASHTO, and NBIS requirements. 
 
Contract Type: Negotiated Labor Rates, Federal funding involved. 
 
Term of Contract:   Three years  
 

Inspections need to be done in Dec., 2005, July, 2006, Dec., 2006, July, 2007, 
Dec., 2007, July, 2008, or until this bridge has been retro-fitted in a Bridge 
Rehab Project, estimated to be done in +- 2008 or 2009.   

 
.      An option to renew the contract one time for time and money for additional 

monitoring inspections may also be incorporated, in order to continue monitoring 
in the event that the rehabilitation project is delayed. 

 
Approximate No. of Projects:   One Inspection Project, involving 5-bridges. 
 
Existing Plans:     Existing plans are available in the Records Unit of the Division of Design,  
                             Room N642. 
 
Existing Studies:   Existing In-Depth Inspection Report is available in: 
                              1.  the Central Office Bridge Inspection Unit, Division of Program  
                                   Development. 
                              2.  the Bridge Rehabilitation Unit, the Division of Design. 
                              3.  the LaPorte District Bridge Inspection Office. 
 
DBE Goal:        10% 
 
Required Qualifications:  Consultant must have engineers and assistants on staff that are Qualified 
NBIS Inspection Team Leaders and experienced and proficient at conducting In-Depth, Arms-Length 
Inspections of Concrete Post-Tensioned Box Girder Bridge Structures, and Confined Space Inspections. 
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CENTRAL OFFICE – ECONOMIC OPPORTUNITY SERVICES 
 
Item No. 15  DISADVANTAGED BUSINESS ENTERPRISES SUPPORTIVE 

SERVICES 
 
Work Description: Consultant will develop and implement a program to provide managerial, 

technical and financial management education and/or training to 
Disadvantaged Business Enterprises (DBE) in order to meet DBE goals 
for planned construction projects in the southern one-half of Indiana.  
Consultant will develop a community outreach program and database for 
tracking purposes, provide classroom training, opportunities for one-on-
one training, and mentoring with existing firms.  Consultant will seek out 
and assist potential DBE’s with the DBE certification process.  
Consultant’s program will focus on creating more diverse participation on 
INDOT projects, with an emphasis on highway construction and related 
fields.  Consultant will create a work plan for implementing the program 
for INDOT’s approval and provide INDOT with scheduled status reports. 

 
Contract Type:   Negotiated Labor Rates, Federal funding involved. 
 
Term of Contract:   Three years  
      
DBE Goal:    6% 
 
Required Qualifications:  

 
1. Consultant will have knowledge of the Code of Federal Regulations, 49 CFR, Part 

26. 
 
2. Consultant must show experience and/or knowledge of the following fields:  

business, finance, highway construction industry, DBE certification process, and 
computer applications.  

 
3. Experience in business administration and/or teaching is recommended.    
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End of INDOT Web Page for Project Notification 

30 of 30 


